

# PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD. JOS.

## INVITATION TO TENDER FOR PROJECTS, JANUARY, 2021

**COUNTRY:** NIGERIA  
**PROJECT:** UBE, BALANCE OF 2017, 1<sup>ST</sup> - 4<sup>TH</sup>QTR. 2018 NORMAL INTERVENTION  
**DESCRIPTION OF PROJECTS:** CONSTRUCTION AND RENOVATION OF CLASSROOMS, MOTORIZED BORE HOLES AND VIP TOILETS  
**COLLECTION OF TENDER DOCUMENTS DATE:** 20<sup>th</sup> JANUARY, 2021  
**TENDER OPENING DATE:** 3<sup>rd</sup> MARCH, 2021

**IFB NO. IFB/SUBEB/UBEC/NCB/001/BALANCE OF 2017/2018**

- The Government of the Federal Republic of Nigeria through the intervention of Universal Basic Education Commission (UBEC) and Plateau State Government have made available funds for the course of Universal Basic Education in the State, and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and construction of Classrooms/offices, Motorized Boreholes and VIP toilets in some Primary/ Junior Secondary Schools across Plateau State.
- The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the Construction/renovation works in the following Schools.

### LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION WORKS. BALANCE 2017, 1<sup>ST</sup> - 4<sup>TH</sup> QUARTERS 2018.

BALANCE 2017					
S/N	LOT NO.	NAME OF SCHOOL	LGEA	PROJECT DESCRIPTION	BLOCK
1	001	LEA PRIMARY SCHOOL BUNGHA, MANGU	MANGU	CONSTRUCTION OF SIX CLASSROOMS ONE STOREY BUILDING WITH SIX (6) CONVENIENCES AND FOUR (4) OFFICES	
2	002	T/BAPTIST PRIMARY SCHOOL SHENDAM, SHENDAM	SHENDAM	CONSTRUCTION OF SIX CLASSROOMS ONE STOREY BUILDING WITH SIX (6) CONVENIENCES AND FOUR (4) OFFICES	
3	003	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RE CONSTRUCTION OF VIP TOILETS	
4	004	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF SIX CLASSROOMS.	A
5	005	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF THREE CLASSROOMS/OFFICE.	B
6	006	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF FIVE CLASSROOMS.	C
7	007	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF LIBRARY/HALL	J
8	008	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF FIVE CLASSROOMS/OFFICE/STORE	K
9	009	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF TWO CLASSROOMS.	L
10	010	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF ONE CLASSROOMS STORE AND TOILET	D
11	011	OBASANJO MODEL SCHOOL HWOLSHE, (Compound A).	JOS SOUTH	RENOVATION OF FENCING (COMPOUND A)	
12	012	T/BAPTIST PRIMARY SCHOOL SHENDAM, SHENDAM	SHENDAM	COMPLETION OF FENCE AND GATE HOUSE	
13	013	LEA FADAN FOBUR	JOS EAST	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
<b>SECOND QUARTER</b>					
26	039	LEA BWAGAFOM	BARKIN LADI	RENOVATION OF THREE CLASSROOMS/OFF/STORE (MUD)	B
27	040	GJSS HEIPANG	BARKIN LADI	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	E
28	041	GJSS MARIT	BARKIN LADI	RENOVATION OF EXAMINATION HALL	D
29	042	LEA BUHIT	BASSA	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	B
30	043	ECWA ZABOLO	BASSA	COMPLETION OF TWO CLASSROOMS	A
31	044	LEA DUTSEN PENGANA	BASSA	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B
32	045	GJSS BINCHIN	BASSA	COMPLETION OF EXAMINATION HALL	C
33	046	GJSS ZALAKI	BASSA	COMPLETION OF THREE CLASSROOMS/OFF/STORE	B
34	047	LEA KUNET	BOKKOS	RENOVATION THREE CLASSROOMS	B
35	048	LEA GARWAZA	BOKKOS	RENOVATION THREE CLASSROOMS	A
36	049	LEA ROM	BOKKOS	RENOVATION THREE CLASSROOMS/OFF/STORE	A
37	050	LEA MAIDUNA RICH	BOKKOS	RENOVATION THREE CLASSROOMS	B
38	051	GJSS TARANGOL	BOKKOS	RENOVATION FOUR CLASSROOMS/TWO OFF/ TWO STORES	D
39	052	GJSS RICH	BOKKOS	RENOVATION TWO CLASSROOM/LABORATORY	B
40	053	LEA PYAKMALU	BOKKOS	RENOVATION OF TWO CLASSROOMS OFFICE/STORE	A
41	054	LEA TAGGAI MANGUNA	BOKKOS	RENOVATION FOUR CLASSROOMS	A
42	055	LEA MAIYANGA (A)	BOKKOS	RENOVATION THREE CLASSROOMS IN ECCDE	A
43	056	LEA BODA	JOS EAST	RENOVATION OF THREE CLASSROOMS	A
44	057	LEA NAKWANG	JOS EAST	RENOVATION OF TWO CLASSROOMS	D
45	058	GJSS FEBAS	JOS EAST	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B
46	059	LEA FEBAS	JOS EAST	RENOVATION OF THREE CLASSROOMS/OFF/STORE	C
47	060	GJSS KAWURI	JOS NORTH	RENOVATION OF FOUR CLASSROOMS/TWO OFFICES	D
48	061	LEA BABALE	JOS NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
49	062	LEA DANDA	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
50	063	LEA MUNGUEL	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
51	064	LEA DANANCHOR KURU	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
52	065	LEA DAHWOL	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
53	066	LEA YIPONG	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
54	067	LEA BIRBYANG	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
55	068	LEA KUTKUR	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
56	069	LEA KUFAYIN BAWAS	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
57	070	LEA KAZAI	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
58	071	GJSS GYANGYANG II	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
59	072	LEA BOLKON 1	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
60	073	LEA DINTING	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
61	074	LEA LEBOB DAWAKI	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
62	075	LEA KUNTANGLE	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
63	076	LEA LEPTAR GUGUR	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE IN ECCDE	
64	077	GJSS NEMEL	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
65	078	LEA MABE	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
66	079	LEA GANGTANG	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
67	080	LEA KUKWAR	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
68	081	LEA LIPCHOK (NDERE)	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
69	082	GJSS GAZUM	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
70	083	LEA GAMAKAI CENTRAL	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
71	084	LEA PRI. SCH. TIM-FIM	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
72	085	GJSS GANGARE	JOS NORTH	RENOVATION OF SEVEN CLASSROOMS/OFF/STORE	A
73	086	EKAN KURU	JOS SOUTH	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	C
74	087	LEA GAZOK	JOS SOUTH	COMPLETION OF THREE CLASSROOMS	A
75	088	ST. JOSEPH DU	JOS SOUTH	RENOVATION OF FOUR CLASSROOMS/OFF/STORE IN ECCDE	A
76	089	LEA KOGOM	JOS SOUTH	RENOVATION OF THREE CLASSROOMS/OFF/LIBRARY	A
77	090	GJSS SOT VWANG	JOS SOUTH	COMPLETION OF TWO CLASSROOMS/OFF/STORE	C
78	091	GOVT SCIENCE SCHOOL KURU	JOS SOUTH	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
FIRST QUARTER					
S/N	LOT NO.	NAME OF SCHOOL	LGEA	DESCRIPTION OF PROJECT	BLOCK
1	014	LEA NYARWAI	BARKIN LADI	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
2	015	LEA RAFUT	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
3	016	GJSS KARA BISICHI	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
4	017	POLICE CHILDREN SCHOOL	BARKIN LADI	CONSTRUCTION OF 3 CRMS/OFFICE/STORE IN ECCDE	
5	018	POLICE CHILDREN SCHOOL	BARKIN LADI	CONSTRUCTION OF 283M PERIMETER FENCE AND GATE HOUSE IN ECCDE	
6	019	LEA KUCHIP	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
7	020	LEA TASHAN MASUNAH	BASSA	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
8	021	LEA ZODU	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
9	022	LEA KPASHO	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
10	023	GJSS LEMORO	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
11	024	LEA MANDUNG	BOKKOS	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
12	025	LEA MASTAR KUKU	BOKKOS	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
13	026	LEA NJUKUDEL	BOKKOS	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
14	027	GJSS SHA	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
15	028	LEA TISAU KARFA	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
16	029	GJSS KOPMUR	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
17	030	GJSS MASHARKUT	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
18	031	LEA FADAN FOBUR	JOS EAST	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
19	032	LEA SABON GARI	JOS EAST	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
20	033	LEA RIDEM	JOS EAST	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
21	034	NIGERIAN CORRECTIONAL CENTRE JOS	JOS NORTH	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
22	035	ST. MATTHEW PRI. SCH. JENTA MANGORO	JOS NORTH	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
23	036	LEA KPANG	BARKIN LADI	RENOVATION OF THREE CLASSROOMS/TWO OFFICES (MUD)	B
24	037	LEA KAMANG	BARKIN LADI	COMPLETION OF THREE CLASSROOMS/TWO OFFICES	A
25	038	LEA TANTI BABA	BARKIN LADI	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B

79	092	LEA MUNBUTBO	KANAM	RENOVATION OF THREE CLASSROOMS/TWO OFF/STORE	A	151	164	LEA KOPNUWANG	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
80	093	LEA GANGAR MBAN	KANAM	COMPLETION OF TWO CLASSROOMS/OFF/STORE		152	165	LEA NADANG	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
81	094	LEA KAKYAM	KANAM	COMPLETION OF TWO CLASSROOMS	A	153	166	NOMADIC GOEPIA	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
82	095	GJSS KWALMIYA	KANAM	RENOVATION OF EXAMINATION HALL/TWO OFFICES	B	154	167	LEA CHARONG	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
83	096	GJSS KUNKYAM	KANAM	RENOVATION OF THREE CLASSROOMS	B	155	168	LEA DACHINDO	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
84	097	GJSS KANTANA	KANAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C	156	169	LEA FANG BACHI	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
85	098	LEA GURUNTUNG	KANAM	RENOVATION OF TWO CLASSROOMS	B	157	170	GJSS KWAKWI	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
86	099	LEA GARYANG	KANKE	RENOVATION OF TWO CLASSROOMS	A	158	171	LEA YAMINI	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE IN ECCDE	
87	100	LEA LEPEK GARAM	KANKE	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A	159	172	LEA NBEET	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
88	101	GJSS KABWIR	KANKE	COMPLETION OF A HALL FOR TWO LABORATORIES	D	160	173	LEA LU NUWAWANG	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
89	102	GJSS GYANG GYANG 1	KANKE	RENOVATION OF EXAMINATION HALL	F	161	174	LEA NTAJI ZEMSUK	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
90	103	GJSS DAWAKI	KANKE	RENOVATION OF EXAMINATION HALL	E	162	175	LEA NGOTUUGUT	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
91	104	GJSS NYAYIT	KANKE	RENOVATION OF EXAMINATION HALL	B	163	176	LEA LU-LAWAN (SHENDAM)	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
92	105	LEA GAZUM	LANGTANG NORTH	COMPLETION OF TWO CLASSROOMS	F	164	177	GJSS YELWAN SHENDAM	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
93	106	LEA TAHFA	LANGTANG NORTH	RENOVATION OF THREE CLASSROOMS/OFF/STORE	C	165	178	GJSS GOEPAAL SHENDAM	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
94	107	LEA BAPKWAI	LANGTANG NORTH	RENOVATION OF FOUR CRMS/TWO OFF/TWO STORES	A	166	179	LEA PADAMAN GIWA	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
95	108	GJSS LIMUN (BWARAT)	LANGTANG NORTH	RENOVATION OF THREE CLASSROOMS	B	167	180	LEA NOMADIC BOMBORI	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
96	109	GJSS ZAMKO	LANGTANG NORTH	COMPLETION OF FOUR CLASSROOMS/OFF/STORE	F	168	181	LEA UNG. DANBURAM	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
		<b>THIRD QUARTER</b>				169	182	LEA MAVO	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
97	110	GJSS TIMBOL	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		170	183	GJSS WADATA KASUWA	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
98	111	LEA BWAI	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		171	184	GJSS TAKALAFIYA	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
99	112	LEA KOPSHU	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		172	185	LEA NAKUM, BWALL	QUAÁNPAN	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
100	113	LEA NPAT	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		173	186	LEA MIKET	QUAÁNPAN	RENOVATION OF TWO CLASSROOMS	A
101	114	LEA BUGAL	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		174	187	LEA MIKET	QUAÁNPAN	RENOVATION OF THREE CLASSROOMS/OFF/STORE	C
102	115	LEA PWASKOP	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		175	188	GJSS SHINDAI	QUAÁNPAN	RENOVATION OF TWO CLASSROOMS	E
103	116	LEA KAHARYAM (MANGUN)	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		176	189	LEA KOPFOGOM	QUAÁNPAN	RENOVATION OF FOUR CLASSROOMS	A
104	117	GJSS RAMANI	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		177	190	GJSS BUM	RIYOM	RENOVATION OF TWO CLASSROOMS/OFFICE	C
105	118	LEA PRI SCH DUHUR KOMBUN	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		178	191	GJSS WERENG	RIYOM	RENOVATION OF TWO CLASSROOMS/TWO STORES	F
106	119	LEA JWAKOM	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		179	192	LEA KWI	RIYOM	RENOVATION OF FIVE CLASSROOMS/OFF/STORE	B
107	120	LEA DOSS	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		180	193	LEA TIGI	RIYOM	RENOVATION OF THREE CLASSROOMS/TWO OFFICES	A
108	121	LEA GOTLONG	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		181	194	LEA PAPE MOEKAT	SHENDAM	RENOVATION OF TWO CLASSROOMS	B
109	122	LEA GANGGOENVEL	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		182	195	T/RCM KALONG	SHENDAM	RENOVATION OF THREE CLASSROOMS IN ECCDE	B
110	123	LEA KONGGONG	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		183	196	T/RCM KALONG	SHENDAM	COMPLETION OF THREE CLASSROOMS/OFF/STORE IN ECCDE	E
111	124	GJSS JIMAKWI	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		184	197	LEA KAWO	SHENDAM	RENOVATION OF TWO CLASSROOMS	B
112	125	LEA DYIS RCM	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		185	198	L E A YABARU DEMSHIN	SHENDAM	COMPLETION OF THREE CLASSROOMS/OFF/STORE	A
113	126	LEA KOSS 3	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		186	199	LEA HAMBIAK( SAMIYA)	SHENDAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C
114	127	LEA LANGUNG	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		187	200	LEA LARABA	SHENDAM	COMPLETION OF THREE CLASSROOMS/OFF/STORE	
115	128	LEA NER PADA	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		188	201	GJSS SHIMANKAR	SHENDAM	COMPLETION OF THREE CLASSROOMS/OFF/STORE	E
116	129	LEA WULMI CENTRAL	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE IN ECCDE		189	202	GSS BASHAR	WASE	RENOVATION OF FIVE CLASSROOMS/OFF/STORE/TOILET	A
117	130	LEA DIMWAI (KANGMUN)	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		190	203	LEA GUWAN KOGI	WASE	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C
118	131	LEA ASA	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		191	204	LEA GINYIR	WASE	RENOVATION OF TWO CLASSROOMS	C
119	132	LEA DUNGPEY	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		192	205	LEA UNGW. MALLAM ADAMA	WASE	RECONSTRUCTION OF TWO CLASSROOMS	B
120	133	LEA KWAN	QUAÁNPAN	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE		193	206	NOMADIC BAYAN DUTSE	WASE	RENOVATION OF THREE CLASSROOMS/OFF/STORE	A
121	134	LEA WALNIM	LANGTANG SOUTH	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C	194	207	GJSS LAMBA	WASE	RENOVATION OF THREE CLASSROOMS	D
122	135	LEA BOLGANG	LANGTANG SOUTH	RENOVATION OF TWO CLASSROOMS	A	195	208	LEA BEHIND NDLEA	JOS NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
123	136	LEA KARKASHI	LANGTANG SOUTH	RENOVATION OF THREE CLASSROOMS/OFF/STORE	B	196	209	LEA TUDUN WADA	JOS NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
124	137	GJSS T/BUA	LANGTANG SOUTH	RENOVATION OF THREE CLASSROOMS	B	197	210	RCM PRIMARY SCHOOL KABONG	JOS NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
125	138	LEA DUNGWEL	MANGU	RENOVATION THREE CLASSROOMS/OFF/STORE	A	198	211	CENTRAL PRIMARY SCHOOL DADUR	LANGTANG NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
126	139	LEA KOMTUL	MANGU	RENOVATION TWO CLASSROOMS/OFF/STORE	B	199	212	CENTRAL PRIMARY SCHOOL LANGTANG	LANGTANG NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
127	140	LEA PWOSKOP	MANGU	RENOVATION FOUR CLASSROOMS	B	200	213	CENTRAL PRIMARY SCHOOL GAZUM	LANGTANG NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
128	141	LEA HIKTUP	MANGU	RENOVATION OF TWO CLASSROOMS (MUD)	B	201	214	CENTRAL PRIMARY SCHOOL BOKKOS	BOKKOS	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
129	142	LEA MUTONG	MANGU	RENOVATION THREE CLASSROOMS/OFF/STORE (MUD)	B	202	215	CENTRAL PRIMARY SCHOOL DAFFO	BOKKOS	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
130	143	GJSS MURISH	MANGU	RENOVATION THREE CLASSROOMS	C	203	216	CENTRAL PRIMARY SCHOOL RICHIA	BOKKOS	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
131	144	GJSS MANGU	MANGU	RENOVATION FOUR CLASSROOMS	G	204	217	RCM PRIMARY SCHOOL KABWIR	KANKE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
132	145	GSS BWALBWANG	MANGU	RENOVATION OF FOUR CLASSROOMS, VP, DS & FCS OFFICES	F	205	218	LEA PRIMARY SCHOOL KWALL	KANKE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
133	146	T/RCM GARKAWA	MIKANG	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	A	206	219	RCM PRIMARY SCHOOL AMPER	KANKE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
134	147	LEA BALTEP	MIKANG	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	C	207	220	ISLAMIYA ZAWAN	JOS SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
135	148	GJSS TUNKUS	MIKANG	RENOVATION OF THREE CLASSROOMS	F	208	221	EKAN VOM	JOS SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
136	149	LEA JIMAKWI	MIKANG	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	D	209	222	RCM PRIMARY SCHOOL KURU	JOS SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
137	150	GJSS ASA	PANKSHIN	RENOVATION OF FOUR CLASSROOMS	D	210	223	LEA JEBU BASSA	BASSA	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
138	151	GJSS PANKSHIN	PANKSHIN	RENOVATION OF DORMITORY-BOYS HOSTEL	A	211	224	ECWA ORIMARY SCHOOL MIANGO	BASSA	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
139	152	EKAN MUPUN	PANKSHIN	COMPLETION OF TWO CLASSROOMS	A	212	225	LEA AMO KATAKO	BASSA	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
140	153	LEA LUMCHANG	PANKSHIN	COMPLETION OF TWO CLASSROOMS/OFFICE	B	213	226	LEA FADAN FOBUR	JOS EAST	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
141	154	LEA JIMIN	PANKSHIN	RE-CONSTRUCTION OF TWO CLASSROOMS	B	214	227	LEA ANGWARE CENTRAL	JOS EAST	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
142	155	LEA KAPIL	PANKSHIN	RENOVATION OF THREE CLASSROOMS	B	215	228	LEA GANAWURI	RIYOM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
143	156	LEA NADU	PANKSHIN	RENOVATION OF THREE CLASSROOMS	A	216	229	LEA JOL	RIYOM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
144	157	LEA SIHIN	PANKSHIN	RENOVATION OF TWO CLASSROOMS/OFF/STORE(MUD)	A	217	230	ST MARKS' PRIMARY SCHOOL	BARKIN LADI	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
145	158	CHILD WELFARE ,BAAP	QUAÁNPAN	RENOVATION OF TWO CLASSROOMS/OFF/STORE IN ECCDE	A	218	231	ST JOSEPH'S BARKIN LADI	BARKIN LADI	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
146	159	CHILD WELFARE ,BAAP	QUAÁNPAN	RENOVATION OF THREE CLASSROOMS/OFF/STORE IN ECCDE	C	219	232	OLUSEGUN OBASANJO MODEL PRIMARY SCHOOL HWOLSHE	JOS SOUTH	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
		<b>FOURTH QUARTER</b>				220	233	LEA PRIMARY SCHOOL BUNGHA	MANGU	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
147	160	LEA PANDAM	QUAÁNPAN	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE		221	234	ST MATTHEWS PRIMARY SCHOOL JENTA MANGORO	JOS SNORTH	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
148	161	GJSS TURNIANG	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		222	235	TRANS RCM NGOTUGUT	SHENDAM	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
149	162	GJSS YITLA'AR	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE		223	236	LEA PRIMARY SCHOOL MATIDONG	BOKKOS	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
150	163	G.S.S WANG	QUAÁNPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE							

**COLLECTION OF BIDDING** documents at the Department of Physical and Engineering Services between the hours of **10:00 am and 4:00 pm Mondays to Fridays daily.**

1. Bidders will be conducted through the NCB bidding procedure
2. Interested eligible bidders may obtain further information from the Director, Department of Physical and Engineering Services and inspect the bidding documents at the address given below between the hours of 11:00 am – 4:00 pm each working day.
3. Bidders must come with photocopies of SUBEB receipt for tender fee, proof of Pre –Qualification for the collection of tender documents.

**TENDER FEE: N 10,000.00**  
**ACCOUNT NAME: PLATEAU SUBEB**  
**ACCOUNT NUMBER: 5900003789**  
**BANK: HERITAGE BANK, BEACH ROAD, JOS.**

**SUBMISSION:**

**The following constitute the details for the submission of tender:**

1. Tender must be submitted to the Director, Department of Physical and Engineering Services of Plateau State Universal Basic Education Board by dropping in designated Bid Box **on or before 10:00 am on 3<sup>rd</sup> March, 2021.**
2. Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.
3. Bids must be accompanied with 2.5% of bid price as bid security, obtained from a Bank or Insurance company.
4. Late bids will be rejected.
5. **All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.**
6. Bids will be opened in the presence of the bidders/representatives, who are advised to attend.

**Time: 10 am Venue: SUBEB, Jos (Board room) Date: 3<sup>rd</sup> March, 2021.**

**ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION**

Firms/companies who are interested in bidding for jobs must possess the following eligibility requirements: The Company Profile **MUST** include the following.

1. Certificate of registration with the Corporate Affairs Commission (CAC).
2. Detailed Company Profile.
3. Tax clearance certificate for the past Three (3) years ending 2020 and VAT registration Number.
4. Evidence of registration with Industrial Training Fund (ITF).
5. Evidence of payment into Plateau State IGR and PLSUBEB accounts for registration with PLSUBEB, Jos.
6. Registration details can be obtained at the Department of Physical and engineering Services of the Board.
7. Evidence of completion of similar jobs, i.e. satisfactory completion certificates.
8. All interested Companies must have on its Board or membership a professional who is either a Civil or Electrical Engineer, Architect, Builder, and Quantity Surveyor with certificates as project supervisors.
9. Any submission of uncertified documents may lead to outright rejection of the bid(s).

**SUBMISSION OF PRE –QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 26<sup>th</sup> FEBRUARY, 2021 (I.E COMPLETE COMPANY PROFILE, INCLUDING SOFT COPY).**

**PROCEDURES FOR REGISTRATION**

1. Payment of N30, 000.00 Registration Fee into the IGR Account of the Board of Internal Revenue, using Company's TIN Number obtained from the Board of Internal revenue.
2. Payment of N25, 000.00 Processing Fee into SUBEB Account @ Heritage Bank @ No. 25 Beach Road, Jos, Account Number 5900003789.
3. Present Bank Teller to SUBEB Accounts Department to obtain SUBEB receipt and Registration Form.
4. Proceed to the Physical & Engineering Services Department for computerization and finalization of Registration.
5. Submit Company profile to the Deputy Director Civil Works of the Physical and Engineering Services Department.

**ADDITIONAL INFORMATION**

1. All submission are to be made in English Language.
2. Plateau State Universal Basic Education Board is not obliged to award the contract to the lowest bidder.

**SERVICE PROVIDERS**

The Board has identified service providers for the supply of the following materials to contractors to ensure quality control, uniformity, and standardization.

1. Aluminum roofing sheets gauge 0.55mm
2. Doors and windows gauge 16mm in angle iron frame
3. Magnetic White Board
4. Paint - Cream, White and National Green.

**PROFESSOR MATTHEW N. SULE**  
**Executive Chairman**  
**State Universal Basic Education Board,**  
**No.7 Dogon Dutse, Jos, Plateau State.**  
**info@plsubeb.gov.ng**  
**www.plsubeb.gov.ng/advert**

**This advert can be downloaded on the SUBEB website**