

# PLATEAU STATE UNIVERSAL BASIC EDUCATION BOARD. JOS.

## INVITATION TO TENDER FOR PROJECTS, JANUARY, 2021

**COUNTRY:** NIGERIA  
**PROJECT:** UBE, 1<sup>ST</sup>-4<sup>TH</sup>QTR. 2019 NORMAL INTERVENTION  
**DESCRIPTION OF PROJECTS:** CONSTRUCTION AND RENOVATION CLASSROOMS, MOTORIZED BORE HOLES AND VIP TOILETS  
**COLLECTION OF TENDER DOCUMENTS DATE:** 24<sup>TH</sup> JANUARY, 2021  
**TENDER OPENING DATE:** 8<sup>TH</sup> MARCH, 2021

**IFB NO. IFB/SUBEB/UBEC/NCB/002/2019**

- The Government of the Federal Republic of Nigeria through the intervention of **Universal Basic Education Commission (UBEC)** and **Plateau State Government** have made available funds for the course of Universal Basic Education in the State, and the Board intends to apply part of the funds to cover eligible payments under the contract for Renovation and construction of Classrooms/offices, Motorized Boreholes and VIP toilets in some Primary/ Junior Secondary Schools across Plateau State.
- The Plateau State Universal Basic Education Board wishes to invite reputable Contractors who must have registered with (Plateau SUBEB) to tender for the Construction/renovation works in the following Schools.

### LIST OF SCHOOLS FOR CONSTRUCTION AND RENOVATION WORKS. 1<sup>ST</sup> – 4<sup>TH</sup> QUARTERS 2019.

FIRST QUARTER 2019					
S/N	LOT	NAME OF SCHOOL	LGEA	DESCRIPTION OF PROJECT	BLOCK
1	237	LEA NYONG RUKU	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
2	238	LEA KAFI ABU	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
3	239	GJSS EX-LANDS	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
4	240	LEA RASHOI FANG	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
5	241	LEA BARKIN JOJI FAN	BARKIN LADI	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
6	242	LEA FUSKAN MATA	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE IN ECCDE	
7	243	GJSS MISTA ALI	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
8	244	GJSS JEBBU MIANGO	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
9	245	LEA KIMAKPA (HURRA)	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
10	246	LEA TILA BUJI	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
11	247	LEA DUTSEN PENGANA	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
12	248	LEA ACHASARA	BASSA	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
13	249	NOMADI ANGWAN GAYA	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
14	250	LEA MABOR	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
15	251	LEA RUWI	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
16	252	LEA MATELEM TANGUR	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
17	253	LEA HOKK	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
18	254	LEA FARAH	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
19	255	GSS MANGUNA	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
20	256	LEA SANDOKAI	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
21	257	LEA MARING	BOKKOS	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
22	258	NOMADIC GORO	JOS EAST	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
23	259	GJSS FUSA	JOS EAST	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
24	260	GJSS SHERE	JOS EAST	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
25	261	GJSS NASSARAWA GWONG	JOS NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
26	262	NOMADIC MAZAT	BARKIN LADI	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	A
27	263	LEA GOSI	BARKIN LADI	RENOVATION OF TWO CLASSROOMS	D
28	264	ST. JOSEPH PILOT SCHOOL	BARKIN LADI	RENOVATION OF FOUR CLASSROOMS	D
29	265	ST. PATRICTS KURA -FALLS	BARKIN LADI	RENOVATION OF THREE CLASSROOMS/TWO OFFICES	A
30	266	GJSS SHO	BARKIN LADI	RENOVATION OF SIX CLASSROOMS/OFFICE	A
31	267	GJSS BARKIN LADI	BARKIN LADI	RENOVATION OF THREE CLASSROOMS/OFF/HALL	D
32	268	LEA GUTIWES	BARKIN LADI	COMPLETION OF THREE CLASSROOMS/OFF/STORE	A
33	269	LEA JANJI AMO	BASSA	RENOVATION OF THREE CLASSROOMS	A
34	270	LEA KISHACHI	BASSA	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	C
35	271	LEA HUKKE	BASSA	COMPLETION OF THREE CLASSROOMS	A
36	272	GJSS ZAGUNG	BASSA	RENOVATION OF LIBRARY/COMPUTER ROOM/OFFICE	H
37	273	GJSS MIANGO	BASSA	COMPLETION OF TECHNICAL WORKSHOP	A
38	274	LEA BOT	BOKKOS	RENOVATION THREE CLASSROOMS	B
39	275	LEA CENTRAL MBAR	BOKKOS	RENOVATION THREE CLASSROOMS/OFF	B&C
40	276	UBE MODEL BOKKOS	BOKKOS	COMPLETION FIVE CLASSROOMS	F
41	277	GJSS DAFFO	BOKKOS	RENOVATION ONE CLASSROOMS/LAB/PRINCIPAL OFFICES	D
42	278	GJSS BOKKOS	BOKKOS	RENOVATION FOUR CLASSROOM	I
43	279	LEA PYAKMALU	BOKKOS	RENOVATION TWO CLASSROOMS/OFF/STORE	A
44	280	LEA MAIYANGA (B)	BOKKOS	RENOVATION THREE CLASSROOMS/OFF/STORE	C
45	281	LEA MATOL	BOKKOS	RENOVATION THREE CLASSROOMS	B
46	282	LEA TAGGAI MANGUNA	BOKKOS	RENOVATION FOUR CLASSROOMS	A
47	283	LEA RIZEK	JOS EAST	RENOVATION OF THREE CLASSROOMS/OFF/STORE IN ECCDE	B
48	284	LEA MAIJUJU	JOS EAST	RENOVATION OF TWO CLASSROOMS/OFF/STORE	F
49	285	GJSS FOBUR	JOS EAST	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C
50	286	GJSS GORA	JOS EAST	RENOVATION OF THREE CLASSROOMS	D
51	287	LEA TWANGCHIK	JOS SOUTH	RENOVATION OF THREE CLASSROOMS/OFF/STORE	B
SECOND QUARTER					
52	288	GJSS ROT-NORONG	JOS NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
53	289	OUR LADY OF FATIMA	JOS NORTH	RE- CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
54	290	LEA GURA RIYIM GYEL	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
THIRD QUARTER					
55	291	ST. JOHN'S RCM GOLD & BASE	JOS SOUTH	COSTRUCTION OF 420M PERIMTRE FENCING AND GAE HOUSE IN ECCDE	
56	292	GJSS CHUGWI	JOS SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
57	293	ISLAMIYA ZAWAN	JOS SOUTH	CONSTRUCTION OF 644M PERIMETER FENCE AND GATE HOUSE	
58	294	LEA PADA DENG	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
59	295	LEA LUGUR	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
60	296	PYAKSAM (TSAMIYA)	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
61	297	LEA KUNSHAAM	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
62	298	LEA KYANSAR	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
63	299	GJSS GARGA	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
64	300	GJSS DAM UNG. HAKIMI	KANAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
65	301	LEA GOKTOK	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
66	302	LEA ZANGAI SERI	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
67	303	LEA FORKONG	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
68	304	LEA WEDU	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
69	305	GSS FORKHIR	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
70	306	LEA GOCHOM	KANKE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
71	307	LEA BULULU	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
72	308	LEA DANGRE	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
73	309	LEA DADUR	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
74	310	GJSS DENJOR	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
75	311	GJSS NACHA	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
76	312	METHODIST SCHOOL	JOS NORTH	RENOVATION OF NINE CLASSROOMS/FIVE OFFICES IN ECCDE	B
77	313	GJSS WEST OF MINES	JOS NORTH	RENOVATION OF FOUR CLASSROOMS/TWO OFF/TWO STORES	D
78	314	LEA ZARAM	JOS SOUTH	COMPLETION OF THREE CLASSROOMS	C
79	315	LEA RAWUK	JOS SOUTH	RENOVATION OF THREE CLASSROOMS/OFF/TWO STORES	F
80	316	GJSS GYEL	JOS SOUTH	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	E
81	317	LEA TWANGCHIK	JOS SOUTH	COMPLETION OF 150M DRAINAGE WORK	
82	318	LEA GWAMLAR	KANAM	RENOVATION OF THREE CLASSROOMS	A
83	319	LEA GWAMLAR	KANAM	RENOVATION OF THREE CLASSROOMS/2OFF/STORE	B
84	320	LEA SABON GARI NGIDIR	KANAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B
85	321	LEA TUKUR	KANAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B
86	322	LEA YELWA GARGA	KANAM	RENOVATION OF THREE CLASSROOMS/TWO OFF/STORE	B
87	323	GJSS GWAMLAR	KANAM	COMPLETION OF TWO CLASSROOMS/OFF/STORE	D
88	324	LEA NASARAWA	KANAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
89	325	GJSS GARGA	KANAM	RENOVATION OF FIVE CLASSROOMS/THREE OFF/TOILET	D
90	326	LEA LUR SPECIAL SCHOOL	KANKE	RENOVATION OF THREE CLASSROOMS	B
91	327	LEA SERI I	KANKE	RENOVATION OF TWO CLASSROOMS	D
92	328	GSS DANKANG	KANKE	RENOVATION OF TWO CLASSROOMS, TWO LABS/OFF/STORE	A
93	329	GSS DAWAKI	KANKE	RENOVATION OF EXAMINATION HALL	E
94	330	GSS NYAYIT	KANKE	RENOVATION OF EXAMINATION HALL	B
95	331	LEA DENJANG	LANGTANG NORTH	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
96	332	LEA KELLER	LANGTANG NORTH	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
97	333	LEA LAKA	LANGTANG NORTH	RENOVATION OF TWO CLASSROOMS / OFF /STORE (MUD)	B
98	334	GJSS YASHI	LANGTANG NORTH	RENOVATION OF TWO CLASSROOMS/OFF/STORE	B
99	335	LEA JEMKUR	LANGTANG SOUTH	RENOVATION OF THREE CLASSROOMS	C
100	336	LEA TAKDUM	LANGTANG SOUTH	RENOVATION OF TWO CLASSROOMS	B
101	337	LEA TIMMAN	LANGTANG SOUTH	COMP. OF TWO CLASSROOMS /OFF/STORE/TWO TOILETS	B
102	338	LEA ZAMCHANG	LANGTANG SOUTH	RENOVATION OF TWO CLASSROOMS	B
103	339	GJSS MABUDI	LANGTANG SOUTH	RENOVATION OF THREE CLASSROOMS	B
FOURTH QUARTER					
104	340	LEA WACHA	LANGTANG NORTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
105	341	LEA PANZAM	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
106	342	LEA FATIM	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
107	343	LEA KANANA	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	

108	344	GJSS TALGWANG	LANGTANG SOUTH	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
109	345	LEA JWAK	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
110	346	LEA APER RUFF	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
111	347	LEA AJING	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
112	348	LEA HIKTUP	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
113	349	GJSS MANGU	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
114	350	LEA DEPURI	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
115	351	LEA KIKYAU	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
116	352	GJSS LANGAI	MANGU	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
117	353	LEA BUNGHAMANGU	MANGU	CONSTRUCTION OF PERIMETER FENCE AND GATE HOUSE IN ECCDE	
118	354	LEA ACADEMY KULGAP	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
119	355	LEA YIPMONG	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
120	356	LEA PIDUN	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
121	357	GJSS DIN	MIKANG	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
122	358	LEA LANKAN (EKAN)	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
123	359	LEA DIGOR	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
124	360	LEA NYELLENG	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
125	361	LEA CHIN FIER	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
126	362	LEA KAMCHI	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
127	363	GJSS KAGU	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
128	364	LEA KYAM-TAL	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
129	365	GJSS DADUR	LANGTANG NORTH	RENOVATION OF SIX CLASSROOMS /OFF/STORE	F
130	366	LEA KWAIKONG	LANGTANG SOUTH	RENOVATION OF THREE CLASSROOMS	C
131	367	LEA TOKCHAR	MANGU	COMPLETION TWO CLASSROOMS/OFF/STORE	A
132	368	LEA FWANGKWAK	MANGU	RENOVATION THREE CLASSROOMS	C
133	369	LEA JWAKKOM	MANGU	COMPLETION THREE CLASSROOMS/OFF/STORE	C
134	370	LEA BWONPE	MANGU	RENOVATION TWO CLASSROOMS	A
135	371	LEA BADNI	MANGU	RENOVATION FOUR CLASSROOMS/TWO OFF/TWO STORES	B
136	372	GJSS BWALBWANG	MANGU	RENOVATION FOUR CLASSROOMS/VP OFF/DS OFF/FCS OFFICE	F
137	373	LEA TILENGPAT	MANGU	RENOVATION THREE CLASSROOMS	A
138	374	LEA SABON KERANG	MANGU	RENOVATION THREE CLASSROOMS/OFF/STORE	A
139	375	GJSS GARKAWA	MIKANG	RENOVATION OF SIX CLASSROOMS	B
140	376	LEA JIMAKWI	MIKANG	RENOVATION OF TWO CLASSROOMS/OFF/STORE	D
141	377	LEA BALTEP	MIKANG	RENOVATION OF TWO CLASSROOMS IN ECCDE	A
142	378	LEA LIFIDI	MIKANG	RENOVATION OF TWO CLASSROOMS	A
143	379	GJSS CHIGWONG	PANKSHIN	COMPLETION OF EXAMINATION HALL/TWO OFF/TWO STORES	D
144	380	GJSS JING	PANKSHIN	RECONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
145	381	GJSS FIER	PANKSHIN	RENOVATION OF THREE CLASSROOMS/OFF/STORE	G
146	382	GJSS KOR	PANKSHIN	RENOVATION OF EXAMINATION HALL/OFF/STORE	F
147	383	LEA JIBLIK	PANKSHIN	COMPLETION OF A BLOCK OF THREE CLASSROOMS/OFF/STORES	G
148	384	GJSS JIBLIK	PANKSHIN	RENOVATION OF THREE CLASSROOMS	B
149	385	LEA MUNGKOT-TAL	PANKSHIN	RENOVATION OF TWO CLASSROOMS/OFF/STORE	
150	386	LEA KYAM-TAL	PANKSHIN	COMPLETION OF TWO CLASSROOMS/OFF/STORE	
151	387	GJSS TINGJIM EKAN SOPP	PANKSHIN	RENOVATION OF THREE CLASSROOMS/OFF/STORE	C
152	388		RIYOM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	E
		<b>FOURTH QUARTER</b>			
153	389	LEA BALLANG SHIPANG	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
154	390	LEA FAMBIS	PANKSHIN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
155	391	LEA FOGOL	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
156	392	LEA MARARABAN NTA	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
157	393	LEA NWUM	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
158	394	GJSS MIKET	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
159	395	GJSS KWANDE	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
160	396	GJSS LANGKAKU	QUAANPAN	CONSTRUCTION OF THREE CLASSROOMS/OFF/STORE	
161	397	LEA BOGOT	QUAANPAN	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
162	398	LEA GOJIYE	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
163	399	LEA FISS	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
164	400	LEA GWARIM	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
165	401	GJSS TA-HOSS	RIYOM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
166	402	LEA DERLIT	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
167	403	NOMADIC BALE	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
168	404	LEA LONGKAT SHENDAM	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
169	405	GJSS BIEM BIEM	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
170	406	LEA NPS GANGTONG	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
171	407	LEA NGONGUVEL	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
172	408	LEA LUWOWE	SHENDAM	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	

173	409	LEA KARKASHI	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
174	410	ISLAMIYA UNG. GALDIMA	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE IN ECCDE	
175	411	LEA MADACI	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
176	412	LEA ZAMCHANG	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
177	413	LEA GAR WASE TOFA	WASE	CONSTRUCTION OF TWO CLASSROOMS/OFF/STORE	
178	414	LEA YILPIA	QUAANPAN	RENOVATION OF TWO CLASSROOMS/OFF/STORE	C
179	415	LEA PRI.SCI. BWALL	QUAANPAN	RENOVATION OF TWO CLASSROOMS	A
180	416	LEA PRI.SCI. BWALL	QUAANPAN	RENOVATION OF TWO CLASSROOMS/OFF/STORE	E
181	417	LEA MANDOESHNIK	QUAANPAN	RENOVATION OF TWO CLASSROOMS	A
182	418	LEA YITLAAR	QUAANPAN	RENOVATION OF FOUR CLASSROOMS	C
183	419	GJSS SHINDAI	QUAANPAN	RENOVATION OF FOUR CLASSROOMS	D
184	420	GJSS KOPDANLOE	QUAANPAN	RENOVATION OF THREE CLASSROOMS/OFF/STORE	E
185	421	GJSS BUM	RIYOM	RENOVATION OF TWO CLASSROOMS	A
186	422	LEA GONEROI	RIYOM	RENOVATION OF TWO CLASSROOMS/OFF/STORE (MUD)	D
187	423	LEA DANTO	RIYOM	RENOVATION OF THREE CLASSROOMS/OFF/STORE IN ECCDE	B
188	424	GJSS SOPP	RIYOM	COMPLETION OF TWO CLASSROOMS	C
189	425	PILOT SCIENCE SCHOOL BACHI	RIYOM	RENOVATION OF FOUR CLASSROOMS/OFF/STORE	D
190	426	GJSS DOKAN TOFA	SHENDAM	RENOVATION OF THREE CLASSROOMS	B
191	427	GJSS DUANKWAN	SHENDAM	RENOVATION OF THREE CLASSROOMS	D
192	428	LEA GIDAN GALADIMA	SHENDAM	RENOVATION OF TWO CLASSROOMS	B
193	429	T/EKAN GIDAN ADAMU	SHENDAM	RENOVATION OF TWO CLASSROOMS	B
194	430	T/EKAN GIDAN ADAMU	SHENDAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	E
195	431	LEA POESHIP	SHENDAM	RENOVATION OF THREE CLASSROOMS/OFF/STORE	C
196	432	LEA SHARGANG	SHENDAM	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
197	433	GJSS SHIMANKAR	SHENDAM	RENOVATION OF THREE CLASSROOMS	D
198	434	GJSS MAVO	WASE	RENOVATION OF THREE CLASSROOMS	B
199	435	GSS KADARKO	WASE	RENOVATION OF TWO CLASSROOMS	C
200	436	LEA SINGHA	WASE	RENOVATION OF THREE CLASSROOMS	B
201	437	LEA DOKYA	WASE	RENOVATION OF TWO CLASSROOMS/OFF/STORE	A
202	438	GOVT. SCIENCE SCH. WASE	WASE	RENOVATION OF TWO CLASSROOMS/OFFICE	B
203	439	LEA GAJI	WASE	RENOVATION OF THREE CLASSROOMS	B
204	440	POLICE CHILDREN SCHOOL BARKIN LADI	BARKIN LADI	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
205	441	LEA BUNGHAMANGU	MANGU	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
206	442	CENTRAL PRIMARY SCHOOL GINDIRI	MANGU	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
207	443	LEA CENTRAL PRIMARY SCHOOL AMPANG	MANGU	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
208	444	EKAN DYIS	PANKSHIN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
209	445	RCM PRIMARY SCHOOL FIER	PANKSHIN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
210	446	CENTRAL PRIMARY SCHOOL PANKSHIN	PANKSHIN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
211	447	LEA PRIMARY SCHOOL MUNKANO	KANAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
212	448	LEA SCIENCE SCHOOL JARMAI	KANAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
213	449	LEA GAGDI	KANAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
214	450	CENTRAL PRIMARY SCHOOL MABUDI	LANGTANG SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
215	451	LEA PRIMARY SCHOOL MILE FOUR	LANGTANG SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
216	452	LEA DADIN KOWA	LANGTANG SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
217	453	LEA CENTRAL PRIMARY SCHOOL DOEMAK	QUAANPAN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
218	454	LEA KURGIWI	QUAANPAN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
219	455	TRANS RCM KWANDE	QUAANPAN	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
220	456	LEA UNGWAN KUYANBANA	WASE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
221	457	LEA KADARKO	WASE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
222	458	STAFF PRIMARY SCHOOL WASE	WASE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
223	459	RCM GARKAWA	MIKANG	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
224	460	CENTRAL PRIMARY SCHOOL PIAPUNG	MIKANG	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
225	461	LEA PRIMARY SCHOOL LALIN	MIKANG	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
226	462	EKAN SHENDAM	SHENDAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
227	463	RCM SHENDAM	SHENDAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
228	464	LEA GANGLEP	LANGTANG NORTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
229	465	LEA TIMFIM	LANGTANG SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
230	466	LEA SERI 1	KANKE	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
231	467	RCM DUANKWAN	SHENDAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
232	468	LEA BOT	BOKKOS	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
233	469	LEA GURA RIYOM GYEL	JOS SOUTH	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
234	470	LEA CENTRAL PRIMARY SCHOOL SHENDAM	SHENDAM	CONSTRUCTION OF 2 CABIN PIT VIP TOILETS	
235	471	LEA PRIMARY SCHOOL PIRI	KANKE	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
236	472	CENTRAL PRIMARY SCHOOL DADUR	LANGTANG NORTH	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
237	473	LEA PRIMARY SCHOOL ZALAKI	BASSA	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
238	474	LEA PRIMARY SCHOOL LANGUNG	PANKSHIN	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	
239	475	LEA PRIMARY SCHOOL KYANSAR	KANAM	CONSTRUCTION OF MOTORIZED BOREHOLES OF 25,000 LITRES ELEVATED STEEL TANK	

**COLLECTION OF BIDDING** documents at the Department of Physical and Engineering Services between the hours of **10:00 am and 4:00 pm Mondays to Fridays daily.**

1. Bidders will be conducted through the NCB bidding procedure
2. Interested eligible bidders may obtain further information from the Director, Department of Physical and Engineering Services and inspect the bidding documents at the address given below between the hours of 11:00 am – 4:00 pm each working day.
3. Bidders must come with photocopies of SUBEB receipt for tender fee, proof of Pre –Qualification for the collection of tender documents.

**TENDER FEE: N 10,000.00**  
**ACCOUNT NAME: PLATEAU SUBEB**  
**ACCOUNT NUMBER: 5900003789**  
**BANK: HERITAGE BANK, BEACH ROAD, JOS.**

**SUBMISSION:**

**The following constitute the details for the submission of tender:**

1. Tender must be submitted to the Director, Department of Physical and Engineering Services of Plateau State Universal Basic Education Board by dropping in designated Bid Box **on or before 10:00 am on 8<sup>th</sup> March, 2021.**
2. Tender documents are to be enclosed in two separate envelopes and such envelopes should be packaged in a bigger size envelope, clearly marked with Lot No. on the Right hand side addressed to the Executive Chairman PSUBEB No. 7 Dogon Dutse, Jos.
3. Bids must be accompanied with 2.5% of bid price as bid security, obtained from a Bank or Insurance company.
4. Late bids will be rejected.
5. **All bidders should ensure they have visited the sites for verification before bidding to ensure correctness of the bid price.**
6. Bids will be opened in the presence of the bidders/representatives, who are advised to attend.

**Time: 10 am Venue: SUBEB, Jos (Board room) Date: 8<sup>th</sup> March, 2021.**

**ELIGIBILITY CRITERIA FOR PRE- QUALIFICATION**

Firms/companies who are interested in bidding for jobs must possess the following eligibility requirements: The Company Profile **MUST** include the following.

1. Certificate of registration with the Corporate Affairs Commission (CAC).
2. Detailed Company Profile.
3. Tax clearance certificate for the past Three (3) years ending 2020 and VAT registration Number.
4. Evidence of registration with Industrial Training Fund (ITF).
5. Evidence of payment into Plateau State IGR and PLSUBEB accounts for registration with PLSUBEB, Jos.
6. Registration details can be obtained at the Department of Physical and engineering Services of the Board.
7. Evidence of completion of similar jobs, i.e. satisfactory completion certificates.
8. All interested Companies must have on its Board or membership a professional who is either a Civil or Electrical Engineer, Architect, Builder, and Quantity Surveyor with certificates as project supervisors.
9. Any submission of uncertified documents may lead to outright rejection of the bid(s).

**SUBMISSION OF PRE –QUALIFICATION DOCUMENTS SHOULD BE ON OR BEFORE 26<sup>th</sup> FEBRUARY, 2021 (I.E COMPLETE COMPANY PROFILE, INCLUDING SOFT COPY).**

**PROCEDURES FOR REGISTRATION**

1. Payment of N30, 000.00 Registration Fee into the IGR Account of the Board of Internal Revenue, using Company's TIN Number obtained from the Board of Internal revenue.
2. Payment of N25, 000.00 Processing Fee into SUBEB Account @ Heritage Bank @ No. 25 Beach Road, Jos, Account Number 5900003789.
3. Present Bank Teller to SUBEB Accounts Department to obtain SUBEB receipt and Registration Form.
4. Proceed to the Physical & Engineering Services Department for computerization and finalization of Registration.
5. Submit Company profile to the Deputy Director Civil Works of the Physical and Engineering Services Department.

**ADDITIONAL INFORMATION**

1. All submission are to be made in English Language.
2. Plateau State Universal Basic Education Board is not obliged to award the contract to the lowest bidder.

**SERVICE PROVIDERS**

The Board has identified service providers for the supply of the following materials to contractors to ensure quality control, uniformity, and standardization.

1. Aluminum roofing sheets gauge 0.55mm
2. Doors and windows gauge 16mm in angle iron frame
3. Magnetic White Board
4. Paint - Cream, White and National Green.

**PROFESSOR MATTHEW N.SULE**  
**Executive Chairman**  
**State Universal Basic Education Board,**  
**No.7 Dogon Dutse, Jos, Plateau State.**  
**info@plsubeb.gov.ng**  
**www.plsubeb.gov.ng/advert**

**This advert can be downloaded on the SUBEB website**